
Front Range 
Passenger Rail 
District
Pre-Proposal Meeting

Multiple Award Task Order Contracts (MATOC) 
for Professional Services

September 11, 2023

Items in the final RFQ have been adjusted per feedback 
from this meeting. Please be aware that some 

presentation content differs from the official RFQ. 
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1) Welcome and Safety Briefing

2) Opening Remarks

3) Front Range Passenger Rail Overview

4) Procurement Opportunity: Multiple-Award Task Order Contracts 

5) Proposal Process

6) Q&A

7) Next Steps

Agenda
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Q&A

Menti.com: code 5430 7872 
– or –

Scan the QR Code



FRPR Overview
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Major Issues Now Compounded by 
Population Gain

Congestion, 
Safety, 
Reliability 

Air Quality and
GHG Emissions

Disconnected
Communities

From 2020 to 2050, an 
additional 3 million people are 
expected to live and commute 

along the Front Range



6

 New inter-city train service.

 Initial service: Pueblo through 
Denver and north to Fort Collins, 
with stops along the way.

 Long-term vision: connecting 
to New Mexico and Wyoming.

 Using existing tracks shared 
with freight railroads to 
minimize costs and accelerate 
the service start date.

What is 
Front Range 
Passenger Rail?
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Working 
Professionals

College 
Students

People with 
Disabilities

Older Adults 
and Veterans

Car Free 
Households

Urban 
Explorers

Connecting Coloradoans 
to Opportunities, Adventure, 
and Each Other 

 Families

 Sports Fans

 Festival-
Goers

 Tourists
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History of Front Range Passenger Rail

10 Years of 
Visionary Planning
2010-2020

2014

Save the 
Chief

Rail 
Commission
2017

2020

Alternatives 
Analysis

Service 
Development

Plan Grant
2020

District
Established

2021



Where We Are Today
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 Created by Colorado Legislature in 2021 through 
SB 21-238.

 Largest special district in Colorado.

 Not an agency of state government; not subject to 
administrative direction from the state. 

 Purpose: design, finance, construct, operate, and 
maintain a passenger rail system along the Front 
Range.

 Boundary covers entirety or portion of 13 counties 
along I-25. 

What is the FRPR District?
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FRPR District Purpose: 32-22-103 (2) 

• “To research, develop, operate, and maintain an interconnected passenger rail 
system within the front range that is competitive in terms of travel time for 
comparable trips with other modes of surface transportation.”

• (a, b) Collaborate with RTD, ensuring system interconnectivity and 
potentially sharing capital costs for Northwest Rail corridor 
infrastructure. 

• (c) Collaborate with Amtrak – Southwest Chief, California Zephyr, Winter 
Park Express.

• (d) Coordinate with CDOT to ensure multimodal connectivity. 

From Colorado SB 21-238
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FRPR District Powers: 32-22-106 (1)(c)

• (I)(A) Enter into contracts, MOUs, IGAs, P3s.

• (I)(B) Contract with third parties for the operation of the service. 

• (II)(f) Receive federal funds and collaborate with Amtrak and USDOT.

• (V)(k) Purchase, lease, acquire right-of-way, property, and easements.

• (V)(m) Issue RFPs and award contracts to private sector business entities for 
performance of any component of the design, development, financing, 
construction, operation, or maintenance of a passenger rail system. 

• (V)(n) Establish timelines for the development and construction of a 
passenger rail system. 

From Colorado SB 21-238
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● 32-22-106 (II)(V)(q)(I) Levy Sales or Use Tax, following approval of voters 
within the district. 

● 32-22-107 With approval of local jurisdiction, develop Station Area 
Improvement Districts:

• Upon approval of property owners within a 2-mile radius of an 
existing or proposed passenger rail station.

• Authority to levy additional sales and use tax, special assessments 
on real property, or both, to cover the costs of construction, 
operation, and maintenance of the station.

● 32-22-108 (1) Issue Bonds.

FRPR District Funding Authority

From Colorado SB 21-238
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MPO/COG 
Representatives (10)
 Denver Regional Council of 

Governments 

 Pikes Peak Area Council of 
Governments 

 North Front Range Metropolitan 
Planning Council 

 Pueblo Area Council of 
Governments 

 South Central Council of 
Governments 

FRPR District Board of Directors 

Governor Appointments (6)

CDOT (1)

Ex Officio (7)
 BNSF Railway

 Union Pacific Railroad

 Amtrak

 RTD

 I-70 Mountain Corridor Coalition

 State of New Mexico

 State of Wyoming
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Service Development Plan

Began Late 2022 and 
Concludes Mid/Late 2024

The SDP process defines:

• Route

• Station Markets

• Service Frequency

• Onboard Amenities

• Fare Structure

• Infrastructure Improvements 

• Costs and Financing Plan

• Implementation Plan for Initial 
Service

Managed by CDOT

Pueblo to Fort Collins 
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Corridor Identification and
Development Program (FRA)

 Submitted 
Application in
March 2023.

 Notice of 
Acceptance in
Fall 2023.

 If accepted into 
the Program, 
District receives 
initial $500,000.

 Comprehensive 
inter-city passenger 
rail planning 
program.

 Creates a pipeline 
of projects ready for 
implementation.

 Opens up millions 
of dollars in new 
funding – 90/10 
federal match.
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Final Design & 
Negotiations 
with Freights 
and Operator

Route to Front Range Passenger Rail

Construction
Opening Day 

Service

Expanded 
Routes and 
Frequencies 

Funding & 
Financing 
Strategies

Environmental 
Reports 
(NEPA)

Service 
Planning

District 
Ballot 

Initiative 

Corridor ID Program

District 
Established



Multiple-Award Task Order 
Contracts
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MATOC Overview
• Pre-qualified pool of professional consulting firms for 5 categories of services 

FRPR District anticipates needing over the next 3 years.

• Federally compliant procurement; enables federal reimbursement and 
supports FRPR District efficiency. 

• Applicants do not need to propose on all scope categories; no scoring 
advantage to proposing on multiple categories. 

• Not looking for mega teams – but – applicants must be able to perform all 
tasks for the scope category they’re proposing on.  

• After awarding contracts, anticipate a mix of direct solicitations and request 
for task order proposals.

• Number of contracts awarded per scope category not yet determined.  

• Majority of upcoming for the next 3 years will come through the bench; some 
one-off contracts may come outside the bench. 
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1) Planning and Project Development
• Program, procurement, and project management. 

• Risk identification/management and work product evaluation. 

• Existing condition assessments, project definitions, planning studies, modeling, life 
cycle costing, cost estimating, engineering and constructability analysis.

• Project schedule development and oversight. 

• Engineering and design services.

• Capital expenditures lists.

• Technical support to local jurisdictions, including station planning efforts.

• GIS maps, databases, and materials. 

• Grant application preparation and support securing federal awards.
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2) Environmental

• Environmental review and coordination with Service Development Plan.

• Analysis of prior FRPR planning studies to support environmental documents. 

• Federal, regional, state, and local agency consultation; identifying environmental 
factors, class of action determinations, scope of environmental review required.

• Environmental analysis and NEPA environmental documents.

• Additional environmental analyses as needed (noise, vibration, visual, socioeconomic, 
historic, species, etc.).

• Tracking and compliance with mitigation measures and commitments.

• Developing required public notices and mailing lists to notify stakeholders of 
impending decisions, document availability and general project information.
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3) Outreach
• Development and implementation of broad community outreach and coalition 

building programs. 

• Educational campaigns for diverse interest groups and communities.

• Grassroots and grasstops engagement building support for passenger rail. 

• Advocacy events: elected official forums, press briefings, stakeholder summits, 
tours, site visits, groundbreakings, and other milestone events.

• Informational materials: fact sheets, presentations, videos, mailers.

• Print and digital input tools: comment forms, questionnaires, comment maps. 

• In-person and virtual stakeholder workshops and community events.

• Title VI compliance and translation.

• Government affairs strategy: political risk matrix and outreach to local 
governments, elected officials, and business and civic organizations. 
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4) Marketing and Communications

• Development and implementation of multi-channel strategic communications plan.

• Key messages, digital and print advertisements, videos, social media content.

• Crisis communications and spokesperson services with a focus on securing earned 
media.

• FRPR District brand development: logo, brand guide, writing guide, website redesign. 

• Communications support for local, regional, and national speaking engagements.

• Public opinion polling and focus groups to understand public and stakeholder 
sentiment toward passenger rail, project alternatives, and support for tax levels.
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5) Funding Strategy & Financial Modeling
• Review ridership and revenue studies, project financial feasibility and alternatives analyses 

produced through SDP.

• Economic and fiscal impact analyses.

• Transit-oriented development (TOD) assessments.

• Funding strategy development, including:

Existing available funding;

Federal funding sources and funding scenarios;

Potential revenue/tax sources to support sizing a ballot initiative; 

Funding gaps, in terms of revenue quantum and timing; and 

Available debt/financing approaches. 

• Funding plan and financial models to support District ballot initiative and project delivery.

• Assessment of potential revenue contributions from station area improvement districts, tax 
increment financing, and/or other alternative value capture-related revenue sources.



Proposal Process
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Procurement Guidelines

• Attendance at this meeting is not required to propose.

• Meeting presentation and attendee list will be posted to 
ridethefrontrange.com/procurement by September 13, 2023. 

• All correspondence and submissions related to this procurement opportunity 
must occur through Rocky Mountain BidNet. 

• The procurement process has a period for questions. Please submit questions 
early and often. 
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Rocky Mountain BidNet
• RFQ will be released 

through Rocky 
Mountain BidNet on 
September 13.

Bidnetdirect.com/colorado/ridethefrontrange
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Procurement Schedule

Pre-Proposal Meeting September 11, 2023

RFQ Release September 13, 2023

Deadline to Submit Questions (Rolling Q&A) September 27, 2023

Anticipated Issuance of Final Addendum October 6, 2023

Proposal Submission Deadline October 20, 2023

Interviews for Invited Firms Week of November 13, 2023

Notices of Intent to Award Week of November 27, 2023

Board Approval of Contracted Firms
Following November 30, 2023 

Board Meeting
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Anticipated Upcoming Task Orders – Q1 2024

• Local Government Outreach

• Technical Staff Augmentation
• Review of planning work products.
• Grant strategy advisement.
• Agency coordination and representation with concurrent/ 

adjacent transportation projects. 

• Financial Modeling

• District Rebrand and Communications Strategy
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Q&A

Menti.com: code 5430 7872 
– or –

Scan the QR Code



Register with RockyMountain BidNet

Visit BidNet on September 13, 2023 to see 
the RFQ

Visit website Procurement page for 
today’s presentation and attendees. 

Next Steps

Website: ridethefrontrange.com
Email: procurement@frprdistrict.com
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